REQUEST FOR COUNCIL ACTION

MEETING 6 )

DATE: 03/03/03

AGENDA SECTION:

ORIGINATING DEPT:

CONSENT AGENDA PUBLIC WORKS

ITEM NO.

D-Z

ITEM DESCRIPTION:

AWARD OF CONTRACT: (J9824)

Realignment & Construction of Hwy 52 East Frontage Rd from
33rd St NW to 37th St NW

PREPARED BY:'

R. Kelm 2_)1

Bids were received and opened after 11:00 a.m., February 5, 2003 for the following local improvement project:

Project Name and Number:
State Project SP 5508-105

City Project 6319-4-00 (J9824)

Realignment & Construction of Hwy 52 East Frontage Rd from 33rd St NW to 37th St NW

The following bids were received:

_Total Bid
1. Road Constructors $ 757,252.64
2. Rochester Sand & Gravel $ 760,655.71
Engineers Estimate $ 738,895.60

Project Recommendation:

Upon concurrence with the Minnesota Department of Transportation,
the Public Works Department recommends the

City Council

proceed with an award to the low bidder.

COUNCIL ACTION REQUESTED:

Adopt a resolution awarding the contract, SP 5508-105, City Project 6319-4-00 (J9824) Realignment &
Construction of Hwy 52 East Frontage Rd from 33rd St NW to 37th St NW " to Road Constructors.

COUNCIL ACTION

+ Motion by: Second by: to:




O\

BUDGET AND ASSESSMENT SCHEDULE
FOR CONSTRUCTION CONTRACT

Project No:|SP 5508-105

Date:l February 5, 2003

J No: {9824

from Chardonnay Drive to 37th St NW

Description:|Realignment & Construction of Hwy 52 East Frontage Rd

Feasibility Report '

(May 6, 2002)

Engineer Estimate®
(October 29, 2002)

Bid Abstract®
(February 5, 2003)

Construction:

Grading & Paving (State) $387,834.00 $388,734.40 $438,456.53
Grading & Paving (City) $4,820.00 $22,192.00
Mn Option (City) $78,336.89 $60,000.00 $20,387.00
Parallel Parking Lane Grading & Paving (City) $8,428.47 $8,982.50 $8,785.90
Parking Lot Option Grading & Paving (City) $49,140.00 $67,335.60 $36,390.99
Re-vegetation (State) $28,624.50 $35,447.10 $25,685.30
Re-vegetation (City) $1,845.00 $816.00
Sidewalk (State Share replacement) _$52,104.70 $25,020.00 $19,184.07
Sidewalk (City Share new) $31,113.00 $23,997.85
Storm Sewer (State) $124,595.00 $96,445.00 $130,967.00
Storm Sewer (City) $4,006.00 $4,894.00
Watermain (City) $15,110.00 $15,388.00 $25,496.00
Sub Total $744,173.56 $739,136.60 $757,252.64
Construction, Contingencies 8%] $59,533.88 $59,130.93 $60,580.21
|Project Costs $803,707.45 $798,267.53 $817,832.85
Distribution
Grading & Paving (State) STATE CcITY ASSESSMENT STATE CITY ASSESSMENT STATE CITY ASSESSMENT
State Funds (x 108%) $418,860.72 $419,833.15 $473,533.05
Special Assessments - Frontage $28,163.79] $28,163.79) $28,163.79]
| _City Funds = (x108%) $0.00 $5,205.60| $23,967.36
Median Option (City)
City Funds = (x108%) $64,603.84 $64,800.00. $22,017.96
Parallel Parking Lane Grading & Paving (City)
City Funds = (x 108%) $9,102.75 $9,701.10] $9,488.77
Parking Lot Option Grading & Paving (City)
Property Owner Agreements _- Drive Approach $2,840.12; _$2,840.12 $2,840.12
Property Owner Agreements - Parking lot (50%)" $24,570.00 $24,570.00) $24,570.00
City Funds « (x 108%) $53,071.20 $72,722.45 $39,302.27
Re-vegetation (State)
State Funds (x 108%) $30,914.46 $38,282.87| $27,740.12
City Funds = (x 108%) $0.00 $1,992.60 $881.28
Sidewalk
State Funds (x 108%) $56,273.08 $27,021.60 $20,718.80
Special Assessments - Sidewalk $23,094.19] $23,094.19| $23,094.19|
1 _City Funds = (x 108%) $0.00 $33,602.04 $25,917.68
Storm Sewer (State)
State Funds (x to8%) $134,562.60 $104,160.60 $141,444.36
City Funds = (x 108%) $0.00 $4,326.48 $5,285.52
Watermain (City)
City Funds = (x t08%) $16,318.80 $16,619.04 $27,535.68
ISub Total $640,610.86| $163,096.59 $78,668.10] $589,298.22| $208,969.31 $78,668.10] $663,436.33| $154,396.52 $78,668.10|
|Distribution Totals
Special Assessments / Aqgreements $78,668.10 $78,668.10 $78,668.10
State Share $640,610.86 69,298.22 $663,436.33
City Share = (City - Special A / Ag $84,428.49 $130,301.21 $75,728.42
TOTAL $803,707.45 $798,267.53 $817,832.85
I@tﬂbuﬂon Percentages:
9.8% 9.9% 9.6%
79.7%, 73.8% 81.1%
10.5% 16.3% 9.3%
100.0% 100.0% 100.0%

1. Numbers shown at Assessment Hearing. (May 6, 2002)
2. Engineer's Estimate coordinated with the State. (October 29, 2002)

3. Bid Abstract. (February 5, 2003)
Make Initial Bishissarm antdiom
prink date: 2/6/2003

P.1. R. Fund



